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DEMOLITION NOTES

1 Remove portion of wall and door for installation of new door. See Sheet
A302 for additional information.

2 Remove concrete loading dock and stair. See Civil and Structural
Drawings for additional information.

3 Remove existing countertop, associated plumbing and plumbing chase
wall for installation of new wall. Flooring to remain. Owner to provide
removal and installation of new flooring at an undertermined future
date. Patch and repair any voids or uneven surfaces as required with
high strength flowable self-leveling cement. All substrates shall be
maintained or repaired to facilitate installation of new casework and
walls.

4 Patch and repair end of wall to match existing conditions.

5 Remove existing window blinds and store. The blinds will be
re-installed once construction is complete.

6 The VA will be removing the existing equipment in the Southwest wing.

7 Remove existing window, prepare opening for installation of new
louver.

GENERAL DEMOLITION NOTES

A. Remove all existing partitions shown with dashed line.  Repair wall
and floor finishes to match adjacent surfaces at areas of removal or
scheduled new surfaces as required.

B. Remove all existing borrowed lights, doors and hollow metal frames
where indicated with dashed line.  Unused hardware shall be turned
over to Owner.  Box hardware before giving to Owner.

C. Remove wall-hung toilet room accessories and medical equipment
as required and turn over to Owner.

D. See Plumbing, HVAC and Electrical Drawings for removal work
associated with those trades.

E. Computer and communication cables and/or other wiring, piping,
tubing, etc. serving other areas and functions located above ceiling
or in walls of area to be remodeled shall be maintained during
demolition/construction process.  Coordinate any required changes
to these systems with the C.O.T.R.

F. Repair existing walls to match adjacent undisturbed wall where
cabinets, countertops, etc. are shown to be removed.

G. Prepare walls and floor slabs as required to receive new fininsh
materials where existing finish is indicated to be removed.

H. Remove existing corner guards in areas to be remodeled.

J. See Civil and Structural Drawings for Demolition work associated
with those trades.

K. All walls to be removed are assumed to be of masonry construction,
unless noted otherwise.

L. New construction shall be phased in the following sequence. Phase
1: Area limited to the south west wing. Phase 2: Area limited to the
north west wing. Phase 3: Area limited to the south east wing. Upon
completion of each phase coordinate access and start-up of the
following phase with the COTR.

M. Painted wood doors and trim are know to contain lead based paint
(greater than 0.5%). It is the intent of the VA that the work which may
disturb these materials be conducted by a contractor with experience
and training to perform work in accordance with OSHA CFR
1926.62, Lead in Construction.

N Scale:  1/8" = 1'-0"1
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